STATE OF CALI FORNI A

03/ 22/ 00
01-398104
01-DN-101-12.6/18.5

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI D SUMMARY

I N DEL NORTE COUNTY NEAR CRESCENT

CITY FROM W LSON CREEK BRI DGE TO
2.8 KM SOUTH OF M LL CREEK RCAD

RECONSTRUCT METAL BEAM GUARD RAI L

DEPARTMENT COF TRANSPORTATI ON

Bl D245
PAGE 1
03/ 23/ 00
CONTRACT CCDE 'B '
15 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% WOMEN S BUSI NESS ENTERPRI SES -

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

PROPCSALS | SSUED 6 FUND TOTAL Hw4 227,000 TOTAL NUMBER OF WORKI NG DAYS 30
NUVBER OF BI DDERS 2 ENG NEERS EST 186, 000. 00 AMOUNT UNDER 10, 180. 00 PERCENT UNDER EST 5. 47
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
1 175, 820. 00 1 APEX FENCE CO I NC 530 365-3316 CC PREF CLAI MED
00269127
P O BOX 545 FAX 530 365-5478
ANDERSON CA 96007
2 182, 355. 00 2 REDWOOD EMPI RE AGGREGATES 707 822-4853 CC PREF CLAI MED

P O BOX 299

00236903
FAX 707 822-5676

ARCATA CA 95518-0299

3. 0%



01- 398104 Bl D245

01-DN-101-1 PAGE 2
03/ 22/ 00 03/ 23/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE DI KE ( PARTI AL)

2788 VENTURE DRI VE

LI NCOLN CA 95648

PRI CE STRI PI NG SERVI CE THERMOPLASTI C TRAFFI C STRI PI NG ( PARTI AL)
1680 ELK VALLEY ROAD

CRESCENT CITY CA 95531

REDWOOD EMPI RE AGGREGATES ASPHALT CONCRETE ( PARTI AL)

P O BOX 290

ARCATA CA



01- 398104 Bl D245

01-DN-101-1 PAGE 3
03/ 22/ 00 03/ 23/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APEX FENCE COVPANY | NC METAL BEAM GUARD RAI LI NG

19896 ALEXANDER AVENUE

ANDERSON CA 96007

PRI CE STRI PI NG SERVI CE PAVEMENT MARKI NG
1680 ELK VALLEY ROAD

CRESCENT CITY CA 95531



01- 398104 Bl D245

01- D\ 101- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
03/ 22/ 00 03/ 23/ 00
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 25, 000. 00* 25, 000. 00
2 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 3, 000. 00 6, 000. 00
3 150662 REMOVE METAL BEAM GUARD RAI LI NG M 30 20. 00 600. 00
4 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 1, 000 60. 00 60, 000. 00
(WOOD POST)
5 190101 ROADWAY EXCAVATI ON VB 80 150. 00 12, 000. 00
6 390103 ASPHALT CONCRETE ( TYPE B) TONN 250 78.00 19, 500. 00
7 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS [V 1, 610 14. 50 23, 345. 00
AREA)
8 394049 PLACE ASPHALT CONCRETE DI KE (TYPE F) M 160 20. 00 3, 200. 00
9 820118 GUARD RAI LI NG DELI NEATOR EA 40 20. 00 800. 00
10 820151 OBJECT MARKER (TYPE L-1) EA 3 35. 00 105. 00
11 832003 METAL BEAM GUARD RAI LI NG (WOOD PCST) M 50 130. 00 6, 500. 00
12 832008 METAL BEAM GUARD RAI LI NG ( ELEMENT) M 16 25. 00 400. 00
13 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 2, 500. 00 2, 500. 00
14 839565 TERM NAL SYSTEM ( TYPE SRT) EA 5 1, 900. 00 9, 500. 00
15 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 980 6. 50 6, 370. 00

TOTAL 175, 820. 00



01- 398104 Bl D245

01- DN-101-1 SUMMARY OF REMAI NI NG BIDDERS PAGE 5
03/ 22/ 00 03/ 23/ 00
| _______________________________
| TEM SECOND
| Bl D AMOUNT
| _______________________________
1] 15, 000. 00* 15000. 00
2| 2,500. 00 5000. 00
3| 28.00 840. 00
4 | 74.00 74000. 00
5| 62. 00 4960. 00
6 | 95. 00 23750. 00
7| 16. 00 25760. 00
8 | 20. 00 3200. 00
9 | 25.00 1000. 00
10 | 45. 00 135. 00
11 | 155. 00 7750. 00
12 | 31. 00 496. 00
13 | 2, 800. 00 2800. 00
14 | 2, 200. 00 11000. 00
15 | 6. 80 6664. 00

TOT 182, 355. 00



